Republic of the Philippines



Office of the President





4th Floor Palacio Del Gobernador, General Luna St., Intramuros, Manila

SUPPLEMENTAL/BID BULLETIN NO. 5

(NOTICE OF POSTPONEMENT AND RE-SCHEDULING OF DEADLINE OF SUBMISSION AND OPENING OF QUOTATIONS)

This Supplemental Bid Bulletin No. 5 is issued to Postpone and Reschedule the Deadline of the Submission and Opening of Quotations for the project entitled "Procurement of Hauling Services for San Pablo Manufacturing Corporation" with Request for Quotation No. SPMC-NP-2FB-2024-007B which was posted on October 7, 2024 in the PhilGEPS with Reference No. 11327473.

In view of the extended suspension of work in government offices due to severe weather condition (Typhoon Kristine), all prospective bidders are hereby advised of the revised schedule:

| Procurement Activity | From | То |
|-----------------------------|----------------------------|-----------------------------|
| Deadline of Submission | Monday, 28 October 2024 at | Tuesday, 29 October 2024 at |
| of Quotations | 3:00 PM | 1:30 PM |
| Opening of Quotations | Monday, 28 October 2024 at | Tuesday, 29 October 2024 at |
| | 3:30 PM | 2:00 PM |

For further inquiries, you may coordinate with the Bids and Awards Committee Secretariat thru email at arapada@ciif.ph.

(Original signed)
AL MATTHEW P. UMALI

BAC 1 Chairperson