



Coconut Industry Investment Fund – San Pablo Manufacturing Corporation (SPMC)

Resolution Number: SPMC-2024-020-BAC4-01

Recommending the Award of Contract for the Procurement of Supply and Installation of Various Air Conditioning Unit with Electrical Wiring and Outlet for San Pablo Manufacturing Corporation and Legaspi Oil Company, Inc.

Project Number: SPMC-2024-020 (PhilGEPS# 11217572)

WHEREAS, on 29 December 2023, the Board of Directors, as Head of the Procuring Entity (HOPE), approved the Annual Procurement Plan for the CAPEX 2024 requirements of Coconut Industry Investment Fund - San Pablo Manufacturing Corporation (SPMC), Granexport Manufacturing Corporation (GRANEX) and Legaspi Oil Company, Inc. (LEGOIL) upon favorable recommendation of the Bids and Awards Committee I (BAC 1);

WHEREAS, the above Annual Procurement Plans contains the “PROCUREMENT OF SUPPLY AND INSTALLATION OF VARIOUS AIR CONDITIONING UNIT WITH ELECTRICAL WIRING AND OUTLET” for SPMC, GRANEX, LEGOIL;

WHEREAS, SPMC is the procuring arm for the procurement of the above-mentioned project;

WHEREAS, the aggregated Approved Budget for the Contract (ABC) of the abovementioned project is One Million Four Hundred Five Thousand Two Hundred Thirteen Pesos and 49/100 (Php 1,405,213.49), and shall be undertaken through Competitive Bidding;

WHEREAS, the detailed ABC is as follow:

Lot	Particulars / Description	Quantity	ABC
1	Supply and Installation of Air Conditioning Unit with Electrical Wiring and outlet for Intramuros, Head Office of San Pablo Manufacturing Corporation	1 Lot	P 692,241.88
	Supply and Installation of Air Conditioning Unit with Electrical Wiring and outlet for Intramuros, Head Office of Granexport Manufacturing Corporation	1 Lot	P 451,304.27

BAC Resolution Number SPMC-2024-020-BAC1-01
 For the Procurement of Supply and Installation of
 Various Air Conditioning Unit with Electrical Wiring
 and Outlet for San Pablo Manufacturing Corporation
 dated November 20, 2024

	Supply and Installation of Air Conditioning Unit with Electrical Wiring and outlet for Intramuros, Head Office of Legaspi Oil Company, Inc.	1 Lot	P 261,667.34
Total			P 1,405,213.49

WHEREAS, during the pre-procurement conference (held on 27 August 2024 and 28 August 2024, the Bids and Awards Committee IV (BAC 4) adopted the recommendation of the Technical Working Group to proceed with the public bidding for the procurement of SUPPLY AND INSTALLATION OF VARIOUS AIR CONDITIONING UNIT WITH ELECTRICAL WIRING AND OUTLET for SPMC, GRANEX and LEGOIL;

WHEREAS, the BAC 4, through its Secretariat, advertised and published the Invitation to Bid (SPMC-2024-020) for seven (7) calendar days from the date of its posting on September 5, 2024 on the following: (1) the PhilGEPS Web Portal (Reference Number **11217572**); (2) the Coconut Industry Investment Fund – San Pablo Manufacturing Corporation website; and (3) conspicuous places at the premises of the SPMC, GRANEX and LEGOIL;

WHEREAS, in compliance with the pertinent provisions of the 2016 Revised IRR of RA9184, the invitation to observers from Commission on Audit (COA), Philippine Chamber of Commerce, Inc. (PCCI) and Transparency and Accountability Network (TAN) were served together with the schedule of Pre-Bid conference, Bid Opening, Bid Evaluation and Post-Qualification;

WHEREAS, the BAC 1 conducted a Pre-Bid Conference on September 13, 2024 via Zoom through link Meeting ID 845 3774 4596 706269 and were attended by the following

Name	Office
Mary Rose Serrano	Big Crate Enterprises, Inc.
Archie Rono	Uzaro Solutions, Inc.
Michael Siao	Nexus Electrical Network Solutions
Krizzia Jane Hari	Vibrant

However, no observers were present on the scheduled Pre-Bid Conference.

WHEREAS, the BAC 4 issued a Supplemental Bid No. 1 and 2 for the Postponement and re-scheduling of the deadline of submission and opening of bids posted on September 18, 2024 which is attached hereto as Annex “A” and “B” and posted the same in the manner prescribed by pertinent laws;

WHEREAS, to address the issues raised during the Pre-bid Conference, the BAC1 issued Bid Supplemental No. 1 (with reference no. **11217572-02 and 11217572-03**) posted on September 23, 2024, which is attached hereto as Annex “C” and “D” and posted the same in the manner prescribed by pertinent laws;

WHEREAS, the BAC 1, as certified by the Secretariat, received three (3) bid proposals for the above-mentioned procurement activity, to wit:

Company	Time and Date
Vinno Venture Solutions, Inc	12:16 PM September 30, 2024
NEXUS Electrical Network Solution Inc.	12:57 PM September 30, 2024
Bigcrate Enterprises, Inc.	2:22 PM September 30, 2024

WHEREAS, on September 30, 2024 – the scheduled opening of bids, representatives from the bidders attended the meeting,

Bidder Representative	Company
Mark Vilar	Vinno Venture Solutions, Inc.
Mary Rose Serrano	Big Crate Enterprises, Inc.
Miguel Juan Siao	NEXUS Electrical Network Solution Inc.

However, no observers were present on the scheduled bid opening

WHEREAS, the following passed the preliminary examination of bids;

Bidder
Vinno Venture Solutions, Inc.
NEXUS Electrical Network Solution Inc.
Bigcrate Enterprises, Inc.

WHEREAS, upon ranking of the total bid prices as calculated, the submitted bid of NEXUS Electrical Network Solution Inc. was identified as the Lowest Calculated Bid, as read, for Lots 1 and 2 while Vinno Venture Solutions, Inc. was identified as the Lowest Calculated Bid, as read, for Lot 3 subject to bid evaluation.

WHEREAS, on 01 to 05 October 2024 the BAC 1, with the assistance of the Technical Working Group, conducted a Bid Evaluation of the bid proposal of the bidder;

WHEREAS, the bid proposal below was found to be substantially complying:

Name of Bidder	Lot No.	Bid Amount as Read/Calculated	ABC	Variance $\frac{(ABC-Bid\ Amount)}{ABC} \times 100\%$
NEXUS Electrical Network Solution Inc	1	Php 538,000.00	Php 692,241.88	22.28%
	2	Php 228,000.00	Php 451,304.27	49.48%
Vinno Venture Solutions, Inc.	3	Php 230,000.00	Php 261,667.34	12.10%

WHEREAS, during the post-qualification of the submitted bid on October 7, 2024 to November 12, 2024 and after examination, validation and verification of all eligibility, technical and financial requirements of NEXUS Electrical Network Solution Inc and Vinno Venture Solutions, Inc., the TWG observed that both bidders failed to comply with the bidding requirements which is attached hereto as Annex "E" and "F";

WHEREAS, the BAC 4 adopted the recommendation of the TWG to declare NEXUS Electrical Network Solution Inc and Vinno Venture Solutions, Inc as post-disqualified due to failure to comply with the bidding requirements;

WHEREAS, on 12 November 2024 the BAC 4, with the assistance of the Technical Working Group, conducted a Bid Evaluation of the bid proposal of Bigcrate Enterprises, Inc. being the next rank/ Highest Calculated bidder

WHEREAS, the bid proposal below was found to be substantially complying:

Name of Bidder	Lot No.	Bid Amount as Read/Calculated	ABC	Variance $\frac{(ABC-Bid\ Amount)}{ABC} \times 100\%$
Bigcrate Enterprises, Inc.	1	Php 683,838.57	Php 692,241.88	1.21%
	2	Php 361,548.57	Php 451,304.27	19.88%
	3	Php 234,612.86	Php 261,667.34	10.34%
Total		Php 1,280,000.00	P 1,405,213.49	8.91%

WHEREAS, during the post-qualification of the submitted bid on November 13, 2024 to November 20, 2024 and after examination, validation and verification of all eligibility, technical and financial requirements of Bigcrate Enterprises, Inc. being the Lowest Calculated Bid was found to be responsive and thus post-qualified;

NOW, THEREFORE, premises considered, We, the Members of the Bids and Awards Committee IV, hereby **RESOLVE to RECOMMEND** to the Head of Procuring Entity (HOPE):

To **DECLARE** as the Lowest Calculated and Responsive Bidder (LCRB) and to **AWARD** the Contract for the Procurement of Supply and Installation of Various Air Conditioning Unit with Electrical Wiring and Outlet to:

Bidder	Lot No.	Bid Amount
Bigcrate Enterprises Inc.	1 - SPMC - 6 units (2 HP Window Type)	Php 683,838.57
	2 - GRANEX - 1 unit (6.0 HP Ceiling Suspended)	Php 361,548.57
	3 - LEGOIL - 2 units (2.0 HP Window Type)	Php 234,612.86
Total		Php 1,280,000.00

BAC Resolution Number SPMC-2024-020-BAC1-01
For the Procurement of Supply and Installation of
Various Air Conditioning Unit with Electrical Wiring
and Outlet for San Pablo Manufacturing Corporation
dated November 20, 2024

RESOLVED, November 20, 2024 at 4th floor, Palacio del Gobernador, General Luna St.,
Intramuros, Manila.

BIDS AND AWARDS COMMITTEE IV



DANAMIELYN M. MASAYDA

Provisional Member



RONALD V. DIME

Provisional Member (End User)



GABRIEL S. GASPAN

Vice Chairperson



GINO N. NACION, JR.

Regular Member



CARLOS JASON T. SILVA

Chairperson