Republic of the Philippines



Office of the President





4th Floor Palacio Del Gobernador, General Luna St., Intramuros, Manila

SUPPLEMENTAL/BID BULLETIN NO. 1

(NOTICE OF POSTPONEMENT AND RE-SCHEDULING OF THE BID OPENING AND DEADLINE OF SUBMISSION OF BIDS)

This Supplemental Bid Bulletin No. 1 is issued to Postpone and Reschedule the Bid Opening and Deadline for the Submission of Bids for the project "Procurement of Supply and Installation of Various Air Conditioning Unit with Electrical Wiring and outlet for Intramuros, Head Office of San Pablo Manufacturing Corporation, Granexport Manufacturing Corporation and Legaspi Oil Company, Inc." with Invitation to Bid No. SPMC-2024-020 which was posted on September 5, 2024 in the PhilGEPS with Reference No. 11217572.

In view of the scheduled company activity, all prospective bidders are hereby advised of the revised schedule:

Procurement Activity			From	То
Deadline Submission	of	Bid	Wednesday, 25 September 2024 at 1:00 PM	Monday, 30 September 2024 at 2:30 PM
Bid Opening			Wednesday, 25 September 2024 at 1:30 PM	Monday, 30 September 2024 at 3:00 PM

For further inquiries, you may coordinate with the Bids and Awards Committee Secretariat thru email at arapada@ciif.ph.

(Original signed) **CARLOS JASON T. SILVA**BAC IV Chairperson