## Republic of the Philippines



## Office of the President





4th Floor Palacio Del Gobernador, General Luna St., Intramuros, Manila

## SUPPLEMENTAL/BID BULLETIN NO. 1

## (NOTICE OF POSTPONEMENT AND RE-SCHEDULING OF PRE-BID CONFERENCE)

This Supplemental Bid Bulletin No. 1 is issued to Postpone and Reschedule the Pre-Bid Conference for the project entitled "3<sup>rd</sup> Public Bidding for the Procurement of PET Bottles for Minola Products for San Pablo Manufacturing Corporation" with Invitation to Bid No. SPMC-2024-014C which was posted on October 5, 2024 in the PhilGEPS with Reference No. 11326488.

In view of the suspension of work in government offices in Pasay and Manila on October 14 to 15, 2024 for the opening of APMCDRR in PICC, all prospective bidders are hereby advised of the revised schedule:

<b>Procurement Activity</b>	From	То
Pre-Bid Conference	Monday, 14 October 2024 at 3:00 PM	Wednesday, 16 October 2024 at 3:00 PM

For further inquiries, you may coordinate with the Bids and Awards Committee Secretariat thru email at arapada@ciif.ph.

(Original signed) **AL MATTHEW P. UMALI**BAC 1 Chairperson